

CONFIDENTIAL

more and III
to OL 11/15/67
in amount of
\$895⁰⁰ M.T.

This proposal, which is to be regarded as a Work Order under the open end Task K of RD 45, covers the work necessary to complete the drawings and parts list on the Clam, previously developed under Task 10 of RD 88.

It was not possible to complete and check the drawings at the time of the sudden termination of the project. Further numerous changes were made to the tracings to fit in with the technical exigencies encountered during the preparation of the molds, which necessitates the redrawing of these parts.

In order to provide an accurate assembly drawing, it will be necessary to have a sample of the developmental production and in addition, it would be most desirable to have a drawing of the time pencil and Corps of Engineers detonator.

It is proposed that three copies of each of the drawings together with the tracings will be delivered at the completion of the Work Order, which should cover a three months' period.

25X1

CONFIDENTIAL

CONFIDENTIAL

COST ESTIMATE

100 hrs. Drafting Labor @ \$2.50	\$ 250.00
20 hrs. Engineering Labor @ \$3.50	70.00
4 hrs. Print Shop @ \$2.50	<u>10.00</u>
	\$ 330.00
Engineering Overhead @ 125%	<u>412.00</u>
	\$ 742.00
Materials & Misc.	<u>15.00</u>
	\$ 757.00
G & A @ 9.5%	<u>72.00</u>
	\$ 829.00
Fee @ 8%	<u>66.00</u>
TOTAL	\$ 895.00

CONFIDENTIAL